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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: F-0209(18)12
Project Name: SR-209; MP 11.76 TO 14.59
Desc of Construction: HOT MIX ASPHALT OVERLAY
Estimate Completion date on or before 
County: SALT LAKE (35)

KILGORE PAVEMENT 
MAINTENANCE LLC
P O BOX 189
MAGNA,UT 84044

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 50,000.00 4,700.004,700.0050,000.00 5,000.00Lump 5,000.001
1Public Information Services013150010 5,000.00 3,370.003,370.005,000.00 3,000.00Lump 3,000.002
1Traffic Control015540005 80,000.00 17,350.0017,350.0080,000.00 2,000.00Lump 2,000.003
1Maintenance of Traffic (MOT)01557000* 10,000.00 8,740.008,740.0010,000.00 19,000.00Lump 19,000.004
2Reconstruct Catch Basin018920010 4,000.00 2,020.001,010.002,000.00 2,400.00Each 1,200.005

23Reconstruct Valve Box018920040 10,350.00 8,142.00354.00450.00 11,500.00Each 500.006
48Reconstruct Manhole018920050 86,400.00 26,160.00545.001,800.00 33,600.00Each 700.007
50Asphalt Pavement Soft Spot Repair - Type A02737000* 1,500.00 1,000.0020.0030.00 450.00sq ft 9.008
50Asphalt Pavement Soft Spot Repair - Type B02737001* 2,000.00 1,450.0029.0040.00 600.00sq ft 12.009

5200HMA (Low Void) - 1/2 inch02741005* 468,000.00 423,332.0081.4190.00 439,920.00Ton 84.6010
557Pavement Marking Paint027650050 19,495.00 11,223.5520.1535.00 12,532.50gal 22.5011
70Pavement Message (Preformed 027680105 8,400.00 7,210.00103.00120.00 8,050.00Each 115.0012

Thermoplastic)

25Pedestrian Access Ramp02771005P 55,000.00 36,300.001,452.002,200.00 40,000.00Each 1,600.0013
16Traffic Counting Loop Detector028920030 16,000.00 12,128.00758.001,000.00 13,600.00Each 850.0014

60000Rotomilling - 1 Inch029610020 60,000.00 29,400.000.491.00 15,600.00sq yd 0.2615
                                                                                          Subtotal 876,145.00 592,525.55 607,252.50

Total: 876,145.00 592,525.55 607,252.50

Percent of Engineer's Estimate: 69.31 %67.63 %
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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-0209(18)12
Project Name: SR-209; MP 11.76 TO 14.59
Desc of Construction: HOT MIX ASPHALT OVERLAY
Estimate Completion date on or before 
County: SALT LAKE (35)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 50,000.00 6,700.006,700.0050,000.00 19,815.00Lump 19,815.001
1Public Information Services013150010 5,000.00 1,600.001,600.005,000.00 500.00Lump 500.002
1Traffic Control015540005 80,000.00 23,500.0023,500.0080,000.00 10,000.00Lump 10,000.003
1Maintenance of Traffic (MOT)01557000* 10,000.00 11,150.0011,150.0010,000.00 7,500.00Lump 7,500.004
2Reconstruct Catch Basin018920010 4,000.00 1,220.00610.002,000.00 3,600.00Each 1,800.005

23Reconstruct Valve Box018920040 10,350.00 9,200.00400.00450.00 11,155.00Each 485.006
48Reconstruct Manhole018920050 86,400.00 19,920.00415.001,800.00 27,840.00Each 580.007
50Asphalt Pavement Soft Spot Repair - Type A02737000* 1,500.00 1,500.0030.0030.00 2,250.00sq ft 45.008
50Asphalt Pavement Soft Spot Repair - Type B02737001* 2,000.00 2,250.0045.0040.00 4,250.00sq ft 85.009

5200HMA (Low Void) - 1/2 inch02741005* 468,000.00 481,260.0092.5590.00 468,000.00Ton 90.0010
557Pavement Marking Paint027650050 19,495.00 11,251.4020.2035.00 11,140.00gal 20.0011
70Pavement Message (Preformed 027680105 8,400.00 7,262.50103.75120.00 7,350.00Each 105.0012

Thermoplastic)

25Pedestrian Access Ramp02771005P 55,000.00 32,500.001,300.002,200.00 45,000.00Each 1,800.0013
16Traffic Counting Loop Detector028920030 16,000.00 12,160.00760.001,000.00 12,000.00Each 750.0014

60000Rotomilling - 1 Inch029610020 60,000.00 27,000.000.451.00 84,000.00sq yd 1.4015
                                                                                          Subtotal 876,145.00 648,473.90 714,400.00

Total: 876,145.00 648,473.90 714,400.00

Percent of Engineer's Estimate: 81.54 %74.01 %


